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MARALAL WATER SUPPLY PROJECT –PHASE I 

 

ITT No: NWWDA/T/CW/050/2023-2024 

 

             

ADDENDUM NO. 1- CLARIFICATIONS AND MODIFICATIONS/AMENDMENTS 

 

In accordance with Clause 7 of the Instructions to Bidders, Tender Documents Volume 1 the Employer 

hereby responds to the issues/questions that have so far been raised  before, during  and after the pre- bid 

meeting held on 4th April,2024 as follows:- 

 

S/N. QUESTION/ISSUE REFERENCE 

CLAUSE / ITEM 

CLARIFICATION / MODIFICATION / 

AMENDMENT 

1. Quantity of 

2,,200,000 is 

erroneous 

Tender Document  

Volume 1 

• Part 2, section V- 

Bill of Quantities 

– Bill No. 1, 

Item No. 1-

A420.2 

• Quantity corrected to 22,200,000.  

• Replace Page 90 with the newly 

attached/enclosed Page   

Numbered 90-Revised which  

incorporates this amendment 

 

 

2. Erroneous 

description- Item 

No. 1-A420.5  

should be deleted 

from the bill item 

description 

Tender Document  

Volume 1 

Part 2, section V- Bill of 

Quantities – Bill No. 1, 

Item No. 1-A420.7 

• Deleted accordingly from Item No. 1-

A420.7 

• Replace Page 91 with the newly 

attached/enclosed Page  

Numbered 91-Revised which  

incorporates this amendment 

3. Have items for 

expected clearance 

activities involving 

demolition of 

structures and 

crossings along 

pipeline routes been 

allowed for in the 

bill of quantities 

Tender Document  

Volume 1 

Part 2, section V- Bill of 

Quantities  

• The Employer will provide the 

required wayleave/s. Pipeline 

alignments have, as much as possible, 

been designed to run along areas free 

of obstructions by indeterminate 

structures. Therefore, works of this 

nature are expected to be minor and 

incidental in nature if they do arise and 

can be catered for through instruction 

as Daywork using rates in the daywork 

schedule/s.  

 

• For the raw water gravity main see 

Bill No. 2 Item Numbers 2-K642, 2-

K662, 2-K672, and 2-K68* which 
respectively cater for this. The words “ 
Road crossing” on the row 
immediately above that of item No. 2-
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K642 is hereby deleted 
 

• For the treated water main see Bill No. 

3 Item Numbers 3-K642, 3-K662, 3-

K672, and 3-K68* which respectively 
cater for this. The words “ Road 
crossing” on the row immediately 
above that of item No. 3-K642 is 
hereby deleted 
 

• For the distribution line to existing 

water tank see Bill No. 4 Item 

Numbers 4-K642, 4-K662, 4-K672, 

and 4-K68* which respectively cater 
for this. The words “ Road crossing” 
on the row immediately above that of 
item No. 4-K642 is hereby deleted 
 

• Replace pages 100, 108, and 114 with 

the newly attached/enclosed pages 

numbered 100-Revised, 108-Revised, 

and 114-Revised respectively which 

already incorporate the 

clarifications/modifications under this 

question/issue. 

 

• Replace pages 308, and 309 with the 

newly attached/enclosed pages 

numbered 308-Revised, and 309-

Revised respectively which already 

incorporate the clarifications/ 

modifications under this 

question/issue. 

4.  A soft copy of the 

book of drawings 

shown to bidders 

during the meeting is 

missing from the 

website. When will 

it be provided ? 

 

Tender document-

Volume III 
• We regret the inadvertent omission and 

any inconvenience caused by this 

 

• Now uploaded accordingly on our website 

on 7th April,2024. See document titled “ 

Design Review and Construction 

Supervision of Maralal Water Supply 

Project-Phase I-Volume III  

Engineering Drawings” 
 

Please note that the deadline for submission of tenders remains unchanged. 


