CONSTRUCTION OF MARALAL WATER SUPPLY PROJECT - PHASE I
QUESTIONS FROM BIDDERS

Date: 11th April 2024

S/No | QUERIES ANSWERS
1 The amount of BOQ1-A420.2 is inconsistent with Quantity corrected to 22,200,000.
the sum described, please clarify Replace Page 90 with the newly
attached/enclosed Page
Numbered 90-Revised which
incorporates this amendment
2 Deleted accordingly from Item No.
The amount package of BOQ1-A420.7 does not 1-A420.7
. . Replace Page 91 with the newly
incl he amount of 1-A420.5, pl larify.

Clude the amount o 05, please clarify attached/enclosed Page
Numbered 91-Revised which
incorporates this amendment

3 This will be instructed during the
Is the clay soil extraction sites, quarries and spoil construction phase of the contract
sites are designated?
4 What standard or quality grade the water reaches after WHO/KEBS Standards
treatment?
5 Could you kindly tell the source of funds for this The project is funded by the
project Government of Kenya
6 Where to get the construction water The contractor to familiarize with the
project area to determine the source of
water and cost it in the rates
7 Could you please provide the geological report The Works to be implemented as

instructed by the consultant.




